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Attachment J.4  DELIVERY AND FIXED PRICE PAYMENT SCHEDULE 

To be submitted with offeror’s proposal and incorporated into any resulting contract, see Section L.6(c) 

 

The Contractor shall deliver and/or complete performance of the items required under this contract as follows: 

 
EVENT (in accordance with SOW 

requirements) 
DUE DATE 

ACCEPTANCE 

CRITERIA 

FIRM FIXED 

PRICE 

PAYMENT 

AMOUNT 

1 Kick-off meeting and deliver description of work 

plan development process.  

15 days 

from award 

Acceptance by 

COR and CO 

$ 

2 Deliver detailed work plan and briefing to NASA. 3 months 

from award 

Acceptance by 

COR and CO 

$ 

3 Progress report including status of the 

deliverables, technical progress, technical and 

programmatic risks/issues, pictorial depictions, 

descriptions of architecture alternatives to date, 

cost estimation and benefits assessment. 

6 months 

from award 

Acceptance by 

COR and CO 

$ 

4 Progress report including status of the 

deliverables, technical progress, technical and 

programmatic risks/issues, pictorial depictions, 

descriptions of architecture alternatives to date, 

cost estimation and benefits assessment. 

12 months 

from award 

Acceptance by 

COR and CO 

$ 

5 Deliver detailed initial architectural alternatives 

including any pictorial depictions, diagrams and 

data integration, functionalities, input and output 

and interfaces for interaction, and prototype 

representation of architecture, and any source code 

developed. A briefing to NASA. 

12 months 

from award 

Acceptance by 

COR and CO 

$ 

6 Deliver cost and benefits assessment methodology 

for review and briefing to NASA. 

15 months 

from award 

Acceptance by 

COR and CO 

$ 

7 Progress report including status of the 

deliverables, technical progress, technical and 

programmatic risks/issues, pictorial depictions and 

descriptions of architecture alternatives to date.  

18 months 

from award 

Acceptance by 

COR and CO 

$ 

8 Deliver initial costs based on cost assessment 

methodology for architecture alternatives and 

briefing to NASA.  Develop initial benefits 

assessment of SMART NAS. 

22 months 

from award 

Acceptance by 

COR and CO 

$ 

9 Deliver final detailed cost assessment of 

architectural alternatives and final benefits 

assessment of SMART NAS capability.  

24 months 

from awards 

Acceptance by 

COR and CO 

$ 

10 Deliver final report with a detailed description of 

architecture(s) with detailed functionality, data 

needs, interfaces, integration needs, plug and play 

capability, input and output, pictorial depictions 

and diagrams. The architecture alternatives should 

be described with associated costs, benefits, and 

technical feasibility. Contractor shall provide a 

briefing to NASA.  

24 months 

from award 

Acceptance by 

COR and CO 

$ 
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11 Deliver data developed prototype architecture 

representation and/or software, in source code 

form, architecture description, functional 

descriptions, data input/output needs, integration 

needs, interfaces, design, diagrams, architecture 

design, and functionality, and documentation 

related to software use. Critical interface 

functionality for external data sources, execution 

hierarchy, internal communications and logged 

results must be demonstrated in a basic prototype 

to support the architecture.  

24 months 

from award 

Acceptance by 

COR and CO 

$ 

12 Final Patent Rights or New Technology Report  - 

In accordance with FAR 52.227-11, Patent 

Rights—Ownership by the Contractor (as 

modified by NFS clause 1852.227-11); NFS 

1852.227-70, New Technology; NFS 1852.227-72, 

Designation of New Technology Representative 

and Patent Representative; and Contract Data 

Requirements List. 

Within 27 

months from 

award  

Acceptance by 

COR and CO 

and New 

Technology 

Representative  

$ 

SUBTOTAL Items 1 – 12 (also CLIN 001, Section B.2):  

 

TRAVEL TO ARC AND LARC: 
 

 EVENT (in accordance with SOW requirements) Dates Acceptance  

 

13a 

Travel to ARC (1 trip), per SOW – 2 working 

days, 2 persons each 

15 days 

from award 

(Event 1) 

Acceptance by 

COR and CO 

$ 

13b Travel to ARC (1 trip), per SOW – 2 working 

days, 2 persons each 

3 months 

from award 

(Event 2) 

Acceptance by 

COR and CO 

$ 

13c Travel to LaRC (1 trip), per SOW – 2 working 

days, 2 persons 

6 months 

from award 

(Event 3) 

Acceptance by 

COR and CO 

$ 

13d Travel to ARC (1 trip), per SOW – 2 working 

days, 2 persons each 

12 months 

from award 

(Event 4&5) 

Acceptance by 

COR and CO 

$ 

13e Travel to ARC (1 trip), per SOW – 2 working 

days, 2 persons each 

12 months 

from award 

(Event 6) 

Acceptance by 

COR and CO 

$ 

13f Travel to LaRC (1 trip), per SOW – 2 working 

days, 2 persons 

18 months 

from award 

(Event 7) 

Acceptance by 

COR and CO 

$ 

13g Travel to ARC (1 trip), per SOW – 2 working 

days, 2 persons each 

22 months 

from award 

(Event 8) 

Acceptance by 

COR and CO 

$ 

13h Travel  to ARC (1 trip), per SOW – 2 working 

days, 2 persons each 

24 months 

from award 

(Event 9 & 

11) 

Acceptance by 

COR and CO 

$ 

13i Travel to LaRC (1 trip), per SOW – 2 working 

days, 2 persons 

24 months 

from awards 

(Event 10) 

Acceptance by 

COR and CO 

$ 
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Travel subtotal (also CLIN 002, 

Section B.2): 

 

 

Total Firm Fixed Price (Items 1 – 13i) 

$ 

 


